



KANTEY & TEMPLER
CONSULTING ENGINEERS

ESTABLISHED 1953

Our Ref: 17014C
Your Ref: 2024/06/20-170 dated 20 June 2024

3rd Floor BDO House
119 Hertzog Boulevard
Cape Town, 8001
P O Box 3132
Cape Town, 8000

Tel: +27 21 405 9600
Fax: +27 21 419 6774

20 June 2024

MTB GEOSERVICES
2 Valley Rd,
HOUT BAY
7806

Email: tbiggsgeo@gmail.com

Attention: Mr Tim Biggs

APPOINTMENT TO COMPILE A GEOTECHNICAL ASSESSMENT REPORT FOR THE INCREASE IN PETROLEUM PRODUCTS STORAGE CAPACITY AT THE MOOV FUEL AND LUBRICANTS FACILITY IN KRAAIFONTEIN INDUSTRIA

Your appointment is effective immediately (from 20 June 2024). This Letter of Appointment shall be deemed to constitute the Agreement and will supersede all previous communications.

Kantey and Templer (Pty) Ltd (K&T) hereby appoint MTB Geoservices to:

- Rotary Borehole Drilling
Drilling will be within the bunded area, or adjacent to it. Minimal paving/tarmac will require opening.
One borehole will be drilled by Fairbrother Geotechnical Contractors to a depth of 8 m with NWD4 sized double tube core barrels.
- Standard Penetration Test (SPT)
This test is done by measuring the number of blows from a 63,5kg hammer dropping 760mm to advance a standard split spoon sampler through 6 increments of 75mm.
- Soil Sampling and Laboratory Testing
A total of approximately 2 disturbed samples, all representative of the different soil layers, will be selected for laboratory testing.
Grading analysis, Atterberg Limit and one hydrometer tests will be carried out in accordance with TMH1 A1 Sieve Analysis Test procedures which comprise of particle size distribution analysis (sieve gradings).
This test permits a basic classification of the soils and groups them according to typical engineering properties and behaviour.
- Compilation of a Geotechnical Assessment Report

The above items are required for the increase in petroleum products storage capacity at the MOOV fuel and lubricants facility in Kraaifontein Industria on Erf 21594,13 Klaar Street, Kraaifontein Industria. Product to be stored at MOOV are Diesel 50, Unleaded Petroleum 95 and oil.

As per your quotation [REDACTED] (project code 2024/06/20-170, dated 20 June 2024), the total cost to conduct the abovementioned scope of work is [REDACTED]

A contingency amount has not been allowed for, and if required, must be negotiated and approved prior to the works being conducted.

Cape Town - Head Office: (021) 405 9600 | Johannesburg: (011) 501 4760 | Durban: (031) 266 6535 | Pietermaritzburg: (033) 347 5453 | East London: (043) 726 6443
Port Elizabeth: (041) 373 0738 | George: (044) 874 2177 | Port Shepstone: (039) 315 1519

Board of Directors: N Dube, KE Hohls (Managing Director), IL Justus, E Maciejewski (Financial Director), N Naidoo, K Pillay, GDV Theron, CB Van Brakel

KANTEY & TEMPLER (PTY) LTD, REG NO. 1966/008939/07

www.kanteys.co.za



MTB

Reasonable time has been allowed for based on the site requirement. Standing time will not be paid for any delays to the works schedule arising from sub-contractor difficulties on site.

On receipt of and signage of this appointment letter, please send an invoice so that we can make the upfront 50% payment. The final payment for the remaining 50% will be made within seven days of receiving the study.

Quality Control

Sub-contractors need to conform to the relevant ISO 9001 quality control standards and procedures. The sub-consultant is responsible for their health and safety whilst on site and for the duration of the contract, and are expected to carry the necessary liability insurance attached thereto.

The Purchase Order to proceed with the anticipated works is **17014C**.

Further to this, the invoices must include the Purchase Order and our VAT Registration Number, [REDACTED]

Programme

The work is scheduled to commence on receipt of answers to your queries for 4-6 weeks.

The K&T staff member who may be contacted with any queries are as follows:

Financial, Contractual and Management Matters:

Carli Costa

Email: ccosta@ct.kanteys.co.za

Office: +27 21 405 9600

We look forward to a happy and rewarding relationship working with you on this project. Please do not hesitate to contact the undersigned should you have any questions for clarification.

Yours faithfully

KANTEY & TEMPLER




C COSTA



If you are in agreement with the above, please initial each page, sign below and return an original to K&T.

Tim Biggs
Name of Signatory for MTB Geoservices


Sign:

25 - 06 - 2024
Date:

Witnesses:

Jonathon Biggs
Name:


Sign:

Kyle Gom
Name:


Sign:

25 June 2024
Date: