



KANTEY & TEMPLER
CONSULTING ENGINEERS

ESTABLISHED 1953

Our Ref: 17014C
Your Ref: Proposal dated 22 January 2024

3rd Floor BDO House
119 Hertzog Boulevard
Cape Town, 8001
P O Box 3132
Cape Town, 8000

24 May 2024

Tel: +27 21 405 9600
Fax: +27 21 419 6774

URBAN-ECON DEVELOPMENT ECONOMISTS
Unit A5, The Salt Orchard
Shannon Road
SALT RIVER
7925

Email: alex@urban-econ.com

Attention: Ms Alex Kempthorne

APPOINTMENT TO COMPILE A SOCIO-ECONOMIC IMPACT ASSESSMENT REPORT FOR THE INCREASE IN PETROLEUM PRODUCTS STORAGE CAPACITY AT THE MOOV FUEL AND LUBRICANTS FACILITY IN KRAAIFONTEIN INDUSTRIA

Your appointment is effective immediately (from 24 May 2024). This Letter of Appointment shall be deemed to constitute the Agreement and will supersede all previous communications.

Kantey and Templer (Pty) Ltd (K&T) hereby appoint Urban-Econ Development Economists to:

- Engage with the environmental practitioner, other specialists on the team and the client to gain necessary background on the project;
- Delineate the zones of influence in consultation with other specialists on the team;
- Collect primary socio-economic data (through personal or telephonic interviews) of the parties that may be affected directly or indirectly (positively or negatively) by the proposed project to address data gaps;
- Provide a baseline description of the study area, specifically focusing on the socio-economic environment of the locality where the proposed development is to be implemented;
- Identify and describe positive and negative impacts associated with the proposed development during the development and operational phases;
- Propose mitigation measures to address possible negative effects and enhancement measures to increase the benefits derived from the project;
- Identify and analyse cumulative impacts;
- Provide an impact statement;
- Compile a Socio-Economic Impact Assessment Report.

The above items are required for the increase in petroleum products storage capacity at the MOOV fuel and lubricants facility in Kraaifontein Industria on Erf 21594,13 Kiaat Street, Kraaifontein Industria. Product to be stored at MOOV are Diesel 50, Unleaded Petroleum 95 and oil.

As per your quotation [REDACTED] (Proposal dated 22 January 2024), the total cost to conduct the abovementioned scope of work is [REDACTED]

A contingency amount has not been allowed for, and if required, must be negotiated and approved prior to the works being conducted.

Cape Town - Head Office: (021) 405 9600 | Johannesburg: (011) 501 4760 | Durban: (031) 266 6535 | Pietermaritzburg: (033) 347 5453 | East London: (043) 726 6443
Port Elizabeth: (041) 373 0738 | George: (044) 874 2177 | Port Shepstone: (039) 315 1519

Board of Directors: N Dube, KE Hohls (Managing Director), IL Justus, E Maciejewski (Financial Director), N Naidoo, K Pillay, GDV Theron, CB Van Brakel

KANTEY & TEMPLER (PTY) LTD, REG NO. 1968/009839/07

www.kanteys.co.za



B [Signature] AK

Reasonable time has been allowed for based on the site requirement. Standing time will not be paid for any delays to the works schedule arising from sub-contractor difficulties on site.

K&T will pay Urban-Econ within seven days of receiving the study.

Quality Control

Sub-contractors need to conform to the relevant ISO 9001 quality control standards and procedures. The sub-consultant is responsible for their health and safety whilst on site and for the duration of the contract, and are expected to carry the necessary liability insurance attached thereto.

The Purchase Order to proceed with the anticipated works is **17014C**.

Further to this, the invoices must include the Purchase Order and our VAT Registration Number,

Programme

The work is scheduled to commence on receipt of answers to your queries for 6 weeks.

The K&T staff member who may be contacted with any queries are as follows:

Financial, Contractual and Management Matters:

Carli Costa

Email: ccosta@ct.kanteys.co.za

Office: +27 21 405 9600

We look forward to a happy and rewarding relationship working with you on this project. Please do not hesitate to contact the undersigned should you have any questions for clarification.

Yours faithfully

KANTEY & TEMPLER



C COSTA

Z:\ADMIN\Jobs-GC\17014C MOOV Fuel Kraaifontein Depot BA RFQ Bulk Storage Project\2023_11_BA\4. PJ Admin\4.5 Drawings & Reports\Report\Specialist Quotes\Specialist Appointment Letter.docx



If you are in agreement with the above, please initial each page, sign below and return an original to K&T.

Alexandra Kempthorne
Name of Signatory for Urban-Econ

Alexandra Kempthorne
Sign:

28 May 2024
Date:

Witnesses:

Guillaume Bruwer
Name:

[Signature]
Sign:

Buhle Sondwene
Name:

[Signature]
Sign:

28 May 2024
Date:

B. [Signature] AC